

IREC Building 101 Bid Results

Contractor	LumpSum amount	Daily Rate of Compensation for Compensable Delays Amount (total of 5 Days)
Modoc Contracting Inc	\$ 582,574.00	\$ 500.00